



Liberty Mutual Insurance

PO Box 5014
Scranton, PA 18505-5014
Fax: (888) 268-8840

CLAIM NO.:	061004792	INSURED:	Jeff Stamm
Date of Loss: 02/26/2026 Deductible: \$5,000.00 Type of Claim: Freezing Pricing Database: Cotality Data Driven USDC - February 2026 (Michigan) (Detroit)		Address: 899 VIRGINIA PARK ST DETROIT MI 48202-1925 Home phone: Business phone: Mobile phone: (954) 547-4939 Email: jeffrey.a.stamm@gmail.com	
ADJUSTER CONTACT			
Claim Rep: Rosanne Henrichs Phone: (509) 944-8694 Email: ROSANNE.HENRICHS@LIBERTYMUTUAL.... License: Estimator: JC Windmueller Phone: (406) 214-0908 Email: john.windmueller@libertymutual.com License: FL W727524		Contact Name: Jeff Stamm Contact Phone: (954) 547-4939 Contact Email: jeffrey.a.stamm@gmail.com Loss address: 899 VIRGINIA PARK ST DETROIT MI 48202-1925	
DATES		POLICY INFORMATION	
Assigned: 06/12/2026 Contacted: 06/16/2026 Inspected: 06/22/2026 Estimated: 07/10/2026 Estimated: 07/10/2026		Policy No.: OX6720664 Policy Type: Homeowner's Effective from: 10/01/2025 to: 10/01/2026 Underwriting Co: American Economy Insurance Company	



Liberty Mutual Insurance

PO Box 5014
Scranton, PA 18505-5014
Fax: (888) 268-8840

In the following pages, you will find the estimated cost of covered repairs to your property.

This estimate is based on the replacement cost of the damaged property, less your policy deductible and any applicable depreciation. The estimated cost of covered repairs to your property is calculated using current local prices that are usual and customary. Subject to the terms of your policy, the depreciation may be recoverable to you.

Your current mortgage company or loss payees may be listed as a payee on payment(s) for the covered repairs to your property. If so, you will need to contact your mortgage company or that involved party to determine their procedures for processing claims payments.

We encourage you to work with a contractor of your choice in completing the repairs to your property. If you or your contractor has any questions or concerns about this estimate, please contact me at the number shown above. It is important to call us with questions prior to beginning repairs, as any changes in the scope of damages or pricing must be pre-approved.

If you have personal property damages that were included on this estimate, prices are calculated utilizing like kind and quality goods, less any applicable depreciation, policy limits, or other adjustments as outlined in the estimate. For your convenience, we can refer you to vendors who may be able to directly replace some of your lost and/or damaged items.

If you have any questions about this estimate, please do not hesitate to contact us at the numbers provided above.

Thank you for insuring with Liberty Mutual Insurance. We appreciate your business.

THIS ESTIMATE REPRESENTS OUR CURRENT EVALUATION OF THE COVERED DAMAGES TO YOUR INSURED PROPERTY AND MAY BE REVISED AS WE CONTINUE TO EVALUATE YOUR CLAIM. IF YOU HAVE QUESTIONS, CONCERNS, OR ADDITIONAL INFORMATION REGARDING YOUR CLAIM, WE ENCOURAGE YOU TO CONTACT US.

Please refer to your insurance policy for actual policy language and definitions.

Understanding your estimate

Property Claims



We want to make understanding your property claim as easy as possible. This sample estimate will help explain how we calculate your total payment.

1 Understanding line item details

Let's take a look at damages to the dwelling. However, based on your specific loss, your property claim estimate could also include other structures like a detached garage or inground pool.

Sample estimate

Description	Quantity	Unit Price Per	Total O&P	Total Tax	RC	Age/Life	Cond.	DEP%	Depreciation	ACV
1. Drywall, Wall 1/2", Taped	232	\$1.77 SF	\$11.32	\$0.00	\$67.96	7/150 yrs	Avg.	4.67%	\$5.61 ✓	\$62.35
2. Prime & Paint - Drywall/Plaster Wall	232	\$0.66 SF	\$52.80	\$0.00	\$316.80	7/15 yrs	Avg.	46.67%	\$105.60 ✓	\$211.20
3. Oven, Built-In, Electric Good	1	\$780.99 EA	\$156.20	\$0.00	\$937.19	5/30 yrs	Avg.	75%	\$312.39 ✓	\$624.80
4. Shelf, Wood 1" x 12"	8	\$7.81 LF	\$23.44	\$0.00	\$140.59	7/7 yrs	Avg.	6.67%	\$0.00 ✓	\$140.59
Kitchen - Subtotal (4 items)			\$243.76	\$0.00	\$1,462.54				\$423.60	\$1,038.94

2 Understanding minimum charges

Minimum charges applied

Adjustments for minimum charges (O&P and taxes are applied):
Minimum Charge, HVAC
Labor: \$176.67

Term key:

Quantity

Amount of material or time needed.

Unit Price

Cost of material, labor, or equipment for each unit.

(O&P) Overhead and Profit

Overhead and profit is included in a repair estimate when the complexity of repair or replacement requires a general contractor.¹

(RC) Replacement Cost value

What you would pay to replace the item at today's cost: Quantity x Unit Price + Tax + Overhead and Profit.

Age/Life and Condition (COND.)

The item's age and life expectancy/how long you've had the item and its life expectancy and condition.

DEP% and Depreciation

Reduction in value of property over time due to age, use, and condition of item. Depending on your policy, some depreciation may be reimbursable.

(ACV) Actual Cash Value

What you would pay for the item at today's cost minus depreciation: Replacement Cost Value - Depreciation.

(PWI) Paid when incurred

Items (e.g., dumpster load) that may not be necessary in the repair of your property. These items will be reimbursed to you after the expense is incurred and the paid invoice/receipt is submitted.

Minimum charges

Added labor for performing a minor repair, including transportation, setup, and various other contractor costs, if applicable.

Commonly used measurements

EA	Each	SQ	Square
LF	Linear foot	HR	Hour
SF	Square foot	DA	Day
SY	Square yard	WK	Week
CF	Cubic foot	MO	Month
CY	Cubic yard	RM	Room

3 Your summary

Replacement cost value	
Less recoverable depreciation	\$1,681.89
Net ACV on coverage building	-\$423.60
Deductible (\$500.00)	(\$500.00)
Net estimate	\$758.29
Net estimate if depreciation is recovered	\$1,181.89

Term key:

(O&P) Overhead and Profit
Total overhead and profit per coverage type, if applicable.

(RC) Replacement Cost value
Total cost of repairing your home and/or replacing damaged items.

(ACV) Actual Cash Value
Replacement Cost Value minus Depreciation.

Net Estimate
Amount paid to you today. It is calculated by taking Actual Cash Value minus Your Deductible (the portion you pay out of pocket).


Total Depreciation
Total amount of depreciation of your property.

Non-Recoverable Depreciation
The depreciation that is not reimbursable based on the loss settlement provisions in your policy.

(PWI) Total Paid When Incurred
The amount that will be reimbursed to you once this expense is incurred.

4 Manage your claim by downloading our app

- View status updates 24/7
- Upload photos and documents
- View FAQs and other helpful resources
- Update your contact preferences



Download our app.

Scan this code with your mobile camera to get the app.





This document is not intended to be a complete summary of Liberty Mutual's claims handling practices and standards, nor does it address all claims scenarios. The application of any information within this document will depend on specific facts, circumstances, policy language, and applicable law. Any failure to quote or refer to any specific policy provision in the body of this document or otherwise is not a waiver of those provisions. Overhead and Profit is included in a repair estimate when the complexity of repair or replacement requires a general contractor. Your Claims Representative will review overhead and profit with you if applicable. Equal Housing Insurer. Coverage provided and underwritten by Liberty Mutual Insurance Company or its subsidiaries or affiliates, 175 Berkeley Street, Boston, MA 02116. ©2021 Liberty Mutual Insurance



Liberty Mutual Insurance

PO Box 5014
Scranton, PA 18505-5014
Fax: (888) 268-8840

General Items:





Liberty Mutual Insurance

PO Box 5014
Scranton, PA 18505-5014
Fax: (888) 268-8840

Description	Quantity	Unit Price	Per	Total O&P	Total Taxes	RC	Depreciation	ACV
ESTIMATE: Contractor Repair Costs - ConRest, Inc.							Claim #061004792, Jeff Stamm	
Completed								
FLOORPLAN: General Items								
General Items								
Repairs								
1 *** Repair estimate provided by ConRest, Inc. Costs per line item based upon that estimate. See "Stamm Repair Estimate - ConRest.pdf" for repair details. ***								
2 Contractor Agreed Price	1	\$53,282.46	EA	\$0.00	\$0.00	\$53,282.46	\$26,641.23	\$26,641.23
Material costs.								
3 Contractor Agreed Price	1	\$92,164.28	EA	\$0.00	\$0.00	\$92,164.28	\$0.00	\$92,164.28
Labor costs.								
4 Contractor Agreed Price	1	\$2,579.64	EA	\$0.00	\$0.00	\$2,579.64	\$0.00	\$2,579.64
Equipment costs.								
5 Bid Item, O&P	1	\$14,802.85	EA	\$0.00	\$0.00	\$14,802.85	\$0.00	\$14,802.85
10% Overhead.								
6 Bid Item, O&P	1	\$14,802.85	EA	\$0.00	\$0.00	\$14,802.85	\$0.00	\$14,802.85
10% Profit.								
General Items - Subtotal (7 items)				\$0.00	\$0.00	\$177,632.08	\$26,641.23	\$150,990.85
General Items - Subtotal (7 items)				\$0.00	\$0.00	\$177,632.08	\$26,641.23	\$150,990.85



Liberty Mutual Insurance

PO Box 5014
Scranton, PA 18505-5014
Fax: (888) 268-8840

ESTIMATE: Contractor Repair Costs - ConRest, Inc.

Claim #061004792, Jeff Stamm

Completed

FLOORPLAN: General Items		Quantity
Walls		0.00 SF
Walls and Ceilings		0.00 SF
Floors		0.00 SF
Floor Perimeter		0.00 LF
Ceilings		0.00 SF
Ceiling Perimeter		0.00 LF

FLOORPLAN: Floor Plan		Quantity
Walls		1,864.63 SF
Walls and Ceilings		2,499.02 SF
Floors		634.39 SF
Floor Perimeter		204.46 LF
Ceilings		634.39 SF
Ceiling Perimeter		226.83 LF

FLOORPLAN: Floor Plan		Quantity
Walls		3,304.53 SF
Walls and Ceilings		4,274.79 SF
Floors		970.26 SF
Floor Perimeter		323.80 LF
Ceilings		970.26 SF
Ceiling Perimeter		384.17 LF

FLOORPLAN: B1		Quantity
Walls		2,896.62 SF
Walls and Ceilings		3,877.60 SF
Floors		980.98 SF
Floor Perimeter		213.74 LF
Ceilings		980.98 SF
Ceiling Perimeter		362.13 LF

FLOORPLAN: Floor Plan		Quantity
Walls		3,672.84 SF
Walls and Ceilings		4,604.92 SF
Floors		932.08 SF
Floor Perimeter		304.99 LF
Ceilings		932.08 SF
Ceiling Perimeter		402.86 LF

FLOORPLAN: Ground floor		Quantity
Walls		3,321.26 SF



Liberty Mutual Insurance

PO Box 5014
Scranton, PA 18505-5014
Fax: (888) 268-8840

ESTIMATE: Contractor Repair Costs - ConRest, Inc.

Claim #061004792, Jeff Stamm

Completed

Walls and Ceilings	4,301.08 SF
Floors	979.94 SF
Floor Perimeter	296.76 LF
Ceilings	979.82 SF
Ceiling Perimeter	387.45 LF

FLOORPLAN: 2nd floor

Quantity

Walls	3,644.67 SF
Walls and Ceilings	4,637.61 SF
Floors	992.87 SF
Floor Perimeter	341.16 LF
Ceilings	992.94 SF
Ceiling Perimeter	448.07 LF

FLOORPLAN: 3rd floor

Quantity

Walls	2,643.30 SF
Walls and Ceilings	3,335.88 SF
Floors	692.58 SF
Floor Perimeter	245.51 LF
Ceilings	692.58 SF
Ceiling Perimeter	316.45 LF

FLOORPLAN: 1st floor

Quantity

Walls	3,331.28 SF
Walls and Ceilings	4,272.10 SF
Floors	940.70 SF
Floor Perimeter	297.99 LF
Ceilings	940.82 SF
Ceiling Perimeter	406.27 LF

FLOORPLAN: PPS Floorplan

Quantity

Walls	0.00 SF
Walls and Ceilings	0.00 SF
Floors	0.00 SF
Floor Perimeter	0.00 LF
Ceilings	0.00 SF
Ceiling Perimeter	0.00 LF

FLOORPLAN: 2nd floor 2

Quantity

Walls	3,576.60 SF
Walls and Ceilings	4,532.97 SF
Floors	956.28 SF



Liberty Mutual Insurance

PO Box 5014
Scranton, PA 18505-5014
Fax: (888) 268-8840

ESTIMATE: Contractor Repair Costs - ConRest, Inc.

Claim #061004792, Jeff Stamm

Completed

Floor Perimeter	328.28 LF
Ceilings	956.37 SF
Ceiling Perimeter	447.15 LF

FLOORPLAN: 3rd floor 2

Quantity

Walls	1,765.30 SF
Walls and Ceilings	2,307.03 SF
Floors	541.73 SF
Floor Perimeter	155.59 LF
Ceilings	541.73 SF
Ceiling Perimeter	212.03 LF

FLOORPLAN: B1 2

Quantity

Walls	2,525.29 SF
Walls and Ceilings	3,471.38 SF
Floors	946.09 SF
Floor Perimeter	205.97 LF
Ceilings	946.09 SF
Ceiling Perimeter	315.71 LF

Recap by Area

Total Cost

Percentage

General Items	\$177,632.08	100.00%
Hallway / Landing	\$0.00	0.00%
Basement / Attic	\$0.00	0.00%
Bedroom	\$0.00	0.00%
Bathroom	\$0.00	0.00%
Uncaptured Space	\$0.00	0.00%
Debris removal	\$0.00	0.00%
Textiles	\$0.00	0.00%
Packout	\$0.00	0.00%
Bedroom	\$0.00	0.00%
Other (#2)	\$0.00	0.00%
Bedroom 2	\$0.00	0.00%
Other	\$0.00	0.00%
Other (#3)	\$0.00	0.00%
Hallway / Landing	\$0.00	0.00%
Bathroom	\$0.00	0.00%
Uncaptured Space	\$0.00	0.00%
Bedroom 5, Bedroom	\$0.00	0.00%
Bedroom 3	\$0.00	0.00%
Other (#4)	\$0.00	0.00%
Main	\$0.00	0.00%



Liberty Mutual Insurance

PO Box 5014
Scranton, PA 18505-5014
Fax: (888) 268-8840

ESTIMATE: Contractor Repair Costs - ConRest, Inc.

Claim #061004792, Jeff Stamm

 Completed

Main 2	\$0.00	0.00%
Void	\$0.00	0.00%
Fireplace	\$0.00	0.00%
Void 2	\$0.00	0.00%
Main 3	\$0.00	0.00%
Stairs	\$0.00	0.00%
Landing	\$0.00	0.00%
Stairs 2	\$0.00	0.00%
Void 3	\$0.00	0.00%
Main 4	\$0.00	0.00%
Storage Room	\$0.00	0.00%
Living room	\$0.00	0.00%
Dining room	\$0.00	0.00%
Uncaptured Space	\$0.00	0.00%
Study / Office	\$0.00	0.00%
Hallway / Landing 3, Hallway / Landing	\$0.00	0.00%
Room 6	\$0.00	0.00%
Closet / Pantry	\$0.00	0.00%
Other	\$0.00	0.00%
Kitchen	\$0.00	0.00%
Hallway / Landing	\$0.00	0.00%
Debris Removal	\$0.00	0.00%
Plumbing	\$0.00	0.00%
Living Room	\$0.00	0.00%
Office	\$0.00	0.00%
Entryway	\$0.00	0.00%
Fireplace	\$0.00	0.00%
Hallway	\$0.00	0.00%
Stairs	\$0.00	0.00%
Stairs 2	\$0.00	0.00%
Landing	\$0.00	0.00%
Kitchen	\$0.00	0.00%
Stairs 3	\$0.00	0.00%
Half Bathroom	\$0.00	0.00%
Kitchen 2	\$0.00	0.00%
Pantry	\$0.00	0.00%
Pantry 2	\$0.00	0.00%
Dining Room	\$0.00	0.00%
General Items	\$0.00	0.00%
Bedroom_2	\$0.00	0.00%
Bedroom_1	\$0.00	0.00%
Void	\$0.00	0.00%



Liberty Mutual Insurance

PO Box 5014
Scranton, PA 18505-5014
Fax: (888) 268-8840

ESTIMATE: Contractor Repair Costs - ConRest, Inc.

Claim #061004792, Jeff Stamm

 Completed

Bedroom_1 Closet	\$0.00	0.00%
Bedroom_1 Closet 2	\$0.00	0.00%
Landing	\$0.00	0.00%
Bedroom_2 Closet	\$0.00	0.00%
Hallway Closet	\$0.00	0.00%
Hallway	\$0.00	0.00%
Stairs	\$0.00	0.00%
Bedroom_3 Closet	\$0.00	0.00%
Stairs 2	\$0.00	0.00%
Bedroom_4 Closet	\$0.00	0.00%
Bedroom_4 Closet 2	\$0.00	0.00%
Bedroom_3	\$0.00	0.00%
Bedroom_4	\$0.00	0.00%
Bathroom Bathtub	\$0.00	0.00%
Bathroom	\$0.00	0.00%
Bedroom	\$0.00	0.00%
Bedroom Closet	\$0.00	0.00%
Void	\$0.00	0.00%
Stairs	\$0.00	0.00%
Hallway	\$0.00	0.00%
Landing	\$0.00	0.00%
Void 2	\$0.00	0.00%
Stairs 2	\$0.00	0.00%
Bathroom	\$0.00	0.00%
Bathroom Closet	\$0.00	0.00%
Bathroom 2	\$0.00	0.00%
Living Room	\$0.00	0.00%
Office	\$0.00	0.00%
Entry	\$0.00	0.00%
Fireplace	\$0.00	0.00%
Hallway	\$0.00	0.00%
Pass Through	\$0.00	0.00%
Stairs	\$0.00	0.00%
Stairs 2 (subroom of Stairs)	\$0.00	0.00%
Landing (subroom of Stairs)	\$0.00	0.00%
Stairs 3	\$0.00	0.00%
Hallway Bathroom	\$0.00	0.00%
Kitchen	\$0.00	0.00%
Kitchen Closet	\$0.00	0.00%
Pantry Area	\$0.00	0.00%
Dining Room	\$0.00	0.00%
Void	\$0.00	0.00%



Liberty Mutual Insurance

PO Box 5014
Scranton, PA 18505-5014
Fax: (888) 268-8840

ESTIMATE: Contractor Repair Costs - ConRest, Inc.

Claim #061004792, Jeff Stamm

 Completed

General Items	\$0.00	0.00%
General Items	\$0.00	0.00%
Contents	\$0.00	0.00%
Bedroom_3	\$0.00	0.00%
Void	\$0.00	0.00%
Master Bedroom	\$0.00	0.00%
Void 2	\$0.00	0.00%
Hallway	\$0.00	0.00%
Bedroom_3 Closet	\$0.00	0.00%
Hallway Closet	\$0.00	0.00%
Master Bedroom Closet	\$0.00	0.00%
Bedroom_2 Closet	\$0.00	0.00%
Stairs 3	\$0.00	0.00%
Stairs	\$0.00	0.00%
Stairs 2 (subroom of Stairs)	\$0.00	0.00%
Landing 2 (subroom of Stairs)	\$0.00	0.00%
Landing (subroom of Stairs)	\$0.00	0.00%
Bedroom Closet	\$0.00	0.00%
Bedroom_2	\$0.00	0.00%
Bedroom	\$0.00	0.00%
Bathroom	\$0.00	0.00%
Bathroom Bathtub	\$0.00	0.00%
Bedroom	\$0.00	0.00%
Hallway	\$0.00	0.00%
Stairs	\$0.00	0.00%
Stairs 2 (subroom of Stairs)	\$0.00	0.00%
Landing 2 (subroom of Stairs)	\$0.00	0.00%
Landing (subroom of Stairs)	\$0.00	0.00%
Bathroom	\$0.00	0.00%
Main Room	\$0.00	0.00%
Main Room 3 (subroom of Main Room)	\$0.00	0.00%
Main Room 2 (subroom of Main Room)	\$0.00	0.00%
Void	\$0.00	0.00%
Stairs	\$0.00	0.00%
Landing (subroom of Stairs)	\$0.00	0.00%
Shower	\$0.00	0.00%
Storage Room	\$0.00	0.00%
Void 2	\$0.00	0.00%
Void 3	\$0.00	0.00%
Total, all areas	\$177,632.08	100.00%

Recap by Category

Total Cost

Percentage



Liberty Mutual Insurance

PO Box 5014
Scranton, PA 18505-5014
Fax: (888) 268-8840

ESTIMATE: Contractor Repair Costs - ConRest, Inc.

Claim #061004792, Jeff Stamm

 Completed

EQP - Equipment Rentals	\$2,579.64	1.45%
LAB - Labor Only	\$92,164.28	51.88%
MIS - Miscellaneous	\$82,888.16	46.66%
Total, all categories	\$177,632.08	100.00%

Recap by Coverage

	Total Cost	Percentage
Building	\$177,632.08	100.00%
Total, all coverages	\$177,632.08	100.00%



Liberty Mutual Insurance

PO Box 5014
Scranton, PA 18505-5014
Fax: (888) 268-8840

ESTIMATE: Contractor Repair Costs - ConRest, Inc.

Claim #061004792, Jeff Stamm

 Completed

MATERIALS	Quantity	Purchase Qty	Total
Bid Item, O&P	1 EA	n/a	\$14,802.85
Contractor Agreed Price	1 EA	n/a	\$53,282.46
			\$68,085.31

LABOR	Total	Rate	Total
1 CARPENTER	~985.14 hrs	\$108.58	\$106,967.13
	~985.14 hrs		\$106,967.13

EQUIPMENT	Quantity	Total
Contractor Agreed Price	1 EA	\$2,579.64
		\$2,579.64



Liberty Mutual Insurance

PO Box 5014
Scranton, PA 18505-5014
Fax: (888) 268-8840

ESTIMATE: Contractor Repair Costs - ConRest, Inc.

Claim #061004792, Jeff Stamm

 Completed

Total Materials:	\$68,085.31
Total Labor:	\$106,967.13
Total Equipment:	\$2,579.64
Subtotal:	\$177,632.08
Sales Tax (Materials Only):	\$1,946.00
Replacement Cost Value:	\$179,578.08
Replacement Cost on Coverage Building (\$776,800.00 limit):	\$179,578.08
Less Recoverable Depreciation:	\$(26,641.23)
Net Actual Cash Value on Coverage Building:	\$152,936.85
Recoverable Depreciation:	\$26,641.23
Net Coverage Building if Depreciation Is Recovered:	\$179,578.08
Deductible (\$5,000.00):	\$(5,000.00)
Net Estimate:	\$147,936.85
Total Net Recoverable Depreciation:	\$26,641.23
Net Estimate if Depreciation Is Recovered:	\$174,578.08

Finalization